DATED 2021

SUPPLEMENTAL AGREEMENT

BETWEEN

MALAYSIA PRODUCTIVITY CORPORATION

AND

MIMOS BERHAD
(COMPANY NO.: 336183-H)

ON

THE IMPLEMENTATION OF INDUSTRY4WRD READINESS ASSESSMENT
PROGRAM



THIS SUPPLEMENTAL AGREEMENT ismadeon ...................c.ce.... 2021

BETWEEN

MALAYSIA PRODUCTIVITY CORPORATION a statutory body established under the
Malaysia Productivity Corporation (Incorporated) Act 1966, whose registered address
is at Lorong Produktiviti, Off Jalan Sultan, 46200 Petaling Jaya, Selangor Darul Ehsan
(hereinafter referred to as "MPC"”) of the first part;

AND

MIMOS Berhad (Company No. 336183-H) a company incorporated under the
Companies Act 2016 [Act 777] and having its registered office at Technology Park
Malaysia, 57000 Kuala Lumpur, Wilayah Persekutuan Kuala Lumpur (hereinafter
referred to as “CONSULTANT”) of the other part

(MPC and CONSULTANT are hereinafter collectively referred to as “Parties” and
“Party” refers to any one of them, as the context may require)

WHEREAS:

A By an agreement dated 1 September 2020 (hereinafter referred to as “the
Principal Agreement”) entered into between MPC and CONSULTANT, MPC
agreed to appoint CONSULTANT as an assessment body for the
Implementation of Readiness Assessment Program (RA) of IndustrydWRD 2020
to the Small and Medium Enterprises (“SMEs”) (as defined in the Principal
Agreement) subject to the terms and conditions of the Principal Agreement.

B. Pursuant to MPC's request to extend the agreement period for the Assessing
Bodies (AB), the Ministry of Finance (MoF) has agreed to extend the Contract
Period of the AB for an additional 12 months; from 1st January 2021 to 31st
December 2021. (refer to attachment in Appendix E)

C. In this regard, the Parties hereto have now agreed to vary the terms and
conditions of the Principal Agreement upon the terms and conditions appearing
in this Supplemental Agreement (hereinafter referred to as the “Supplemental
Agreement”).



NOW, THE PARTIES HEREBY AGREE AS FOLLOWS:

1.1

1.2

1.3

1.4

2.1

3.1

SUPPLEMENTAL AGREEMENT

Save herein and subject to the foregoing provisions and amendment made
therein, all the provisions of the Principal Agreement shall remain in full force,
enforceable and effect between the Parties thereto and this Supplemental
Agreement shall be a supplemental to and be read and construed as an integral
part of the Principal Agreement.

In the event of any inconsistency, contradiction or conflict between this
Supplemental Agreement and the Principal Agreement, the provisions of this
Supplemental Agreement shall prevail to the extent of such inconsistency,
contradiction or conflict.

The Principal Agreement and this Supplemental Agreement constitute the entire
agreement and understanding of the Parties made thereto with respect to the
subject matter hereof and supersede all prior agreements, understandings,
inducements, representations or arrangements between the Parties, whether
express or implied, oral or in writing.

The Parties hereby executing this Supplemental Agreement shall be without
prejudice to whatever rights and remedies of the Parties might have acquired
under the Principal Agreement and nothing herein shall be construed as to mean
a waiver by the Parties of any such rights or remedies.

INTERPRETATION

Except where the context herein requires otherwise, the words and expressions
as defined in the Principal Agreement and rules of interpretation set out therein
shall bear the same meaning and effect when used in this Supplemental
Agreement.

EFFECTIVE DATE

This Supplemental Agreement shall be deemed to have come into force on the
1st January 2021.



AMENDMENT OF COVER PAGE

The covering page of the Principal Agreement is amended by substituting for
the description on Agreement Period with the following description;

‘AGREEMENT PERIOD: “SIXTEEN (16) MONTHS (01 SEPTEMBER
2020 UNTIL 31 DECEMBER 2021)"

AMENDMENT OF CLAUSE 3

The Principal Agreement is amended by substituting for Clause 3 the following
Clause:

3. AGREEMENT PERIOD

(a) For the purposes of this Agreement, the commencement date for the
provision of the Services shall be on 01 September 2020 (the
“Commencement Date”) and shall continue for a period of sixteen (16)
months (“Agreement Period”) until 31 December 2021 (“Expiry Date”),
uniess this Agreement is terminated earlier pursuant to the terms and
conditions of this Agreement.

AMENDMENT OF APPENDIX B (DELIVERABLES)

The Principal Agreement is amended by inserting additional information on
“APPENDIX B" which is appended herewith and marked as Annexure 1 of this
Supplemental Agreement hereto.

ADDITIONAL AMENDMENT IN APPENDIX E

The Principal Agreement is amended by adding an additional Supporting
Document from Ministry of Finance (MoF) on “APPENDIX E” which is
appended herewith and marked as Annexure 2 of this Supplemental
Agreement.




ADDITIONAL AMENDMENT IN APPENDIX F

The Principal Agreement is amended by adding an additional Supporting
Document, Bank Guarantee dated 20 January 2021 and Extended Bank
Guarantee dated 30 Mac 2021, in APPENDIX F which is appended herewith
and marked as Annexure 3 hereto of this Supplemental Agreement.

Assignment, Sub-Contracting and Novation

The CONSULTANT shall not without MPC's prior written consent, sub-
contract, assign or transfer to any person all or any part of its rights or
obligations, in any form whether by any way of a transfer, or a power of
attorney, or a subcontract or otherwise howsoever in breach of this Clause
shall be null and void and of no effect.

[END OF CLAUSES]



IN WITNESS WHEREOF the Parties have executed this Supplemental Agreement by
their respective duly authorised representatives as follows on the date first written

above:

SIGNED BY

For and on behalf of
MALAYSIA PRODUCTIVITY
CORPORATION

in the presence of:

SIGNED BY

For and on behalf of
MIMOS BERHAD
(Company No: 336183-H)

in the presence of:

B i L

)} DIRECTOR GENERAL
} MALAYSIA PRODUCTIVITY
} CORPORATION

ot et "o ot
-

) DIRECTOR
) MALAYSIA PRODUCTIVITY
) CORPORATION

) PRESIDENT & CHIEF EXECUTIVE
) OFFICER

e A

} EMELIA MATRAHAH
) SENIOR VICE PRESIDENT

)
)
)

s



ANNEXURE 1

APPENDIX B
(to be taken, read and construed as an integral part of this Agreement)

DELIVERABLES

Bl item

1. | The IndustrydWRD Readiness Assessment to the assigned SMEs for each batch
and zone shall be conducted by CONSULTANT based on MPC's assignment
from time to time.

2. The Industry4WRD Readiness Assessment reports of the assigned SMEs for
each batch and zone shall be delivered by CONSULTANT to MPC in accordance
with MPC's assignment from time to time.

3. Assessment RA needs to be completed by end of June 2021.

NOTE:

For the Parties reference purpose, item 3 in this Appendix B of this Supplemental Agreement
has been incorporated into the above table {as highlighted in red font) as per the above latest
revised Deliverable Schedule. The rest of the items (items 1 & 2) in the revised Deliverables
Schedule remain unchanged.



ANNEXURE 2

APPENDIX E
{to be taken, read and construed as an integral part of this Agreement)
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ANNEXURE 3

APPENDIX F
(to be taken, read and construed as an integral part of this Agreement)

B3 CIMBBANK

TARIKH t 20 JAWUARI, 3031
NO. RUIUEAN KAMI : TF001G12089535

PERBADANAN PRODUKTIVITI MALAYSIA
PETI SURAT &4

JALAN SULTAN

46904 PETALING JAYA

SELANGOR. DARUL BHSAN

Tuan, v
TANINAN BANK WOt TFU01G128695 UNTUXZ RM3IZ.000.00

Bebagai balasan kepada Rontrak yang dibuat antara Nerajaan MNalayaia
(kamudian dasripada ini dizujuk sebagal 'Ferajaan‘’}) dan MIMOS BERHAD
(No. Syarikat 336183-E) baerulamat di Tachology Park Malaysiw, 57000 Kuala
Lumpur (kemudian daripads ini d{rujuk sebagmi 'Kontraktor') bagl “PELANTTEAN

TINJAUAY KESEDIAAN INDUSTRY 4WRD* (kemudisn daripada ini dirujuk sebagai
'Kontrak'), keml CIMB BANK BERAAD (No. Syarikat 13491-P) yang bexalamat di
Trade Frocessing Centre Knala Lumpur, 3réd Ploor, Wisma CIMB, No. 11, Jalan
6/B3A, Off Jalan Fantai Baru, 59200 Xuale ILampur, yang bartandatangan @i
bawah, (kemudisn daripada ini dizrujuk sebagail 'Fenjamin'} atas perwohonan
Kontrakter, mangaku janji yang tak boleh batal untuk memberi Jaminan kapada
Karajaasn ke atas .palaksanaan yang sspatutnya ke atms Xontrak tersebut
mengikut cara ssbagaimana yang terdapat kemudian daripada ini.

MAXA Psnjamin dengan ini bersetuju dengan Kerajaan seperti bhevikut:

1. Apsbila Xermjaan membuat tuntutan bertulis, maka Penjamin hendaklah
dengan serta werta membayar kepada Xezajasn nilal yang ditentukan di dalam
funtutan tersebut tanpa meangira sama ada terdapat apa-sapa bantahmn acay
tantangan daripads Kontraktor atau Penjamin atau mana-mana pihak Xatige yang
lain tanps bukti atau barsyarat. Dengan syarat sentiasanya bahawa jumlah
tuntutan yang dibuat tidak malabihi sebanyak BINGGIT MALAYSIA: TIGA PULUK
DUA RIBY SAHAJA (RM32,000,00) dan bahawa tanggqungan Penjamin untuk membayar
kepada Xerajaan di bawah Perjanjian ini tidak melabibhi nilal tersabut di

atas.

2. Xerajmmn berhak untuk membuat apa-gpa tuntutan separa jika dikehendakinya
dan jumlsah kesemum tuntutan separa itu hendaklah tidak malebihi nilai
sabanyak RINGGIT MALAYSIA: TIOA FULUE DUA RINU SAHAJA (RMYZ,000.00) dan
liabiliti Fenjamin untuk membayar kepadm EKerajman jumlah yang disebutkan
terdahuly hendaklah dikurangkan dengan parkadaran yang bersamaan dangan aps-
apa bayaran aspara yang telah dibuat cleh Fenjamin.

3. Fenjamin tidsk boleh dibebaskan atau dilepamskan dari Jaminan ,ini oleh
mebarang perkirazn yang dibuat antars Kontraktor dan Xezajaan sasa ada
dengan atau tanpa persetujuan Fentamin stau olsh sebarang parubahan tentang
kawajipan yang diakujanji oleh Xontraktor atau oleh ssbarang penangguhan
sama ada dari sagi pelakeanaan, wasa, pembayaran atau sebaliknya.

Nukasurat 1 daripada 2

CIMB BANK BERHAD 197201001798 (18401-P)
Trace Processing Csntre 2rd Pioor Wisma GIMB No.11 Jalsn 4/83A Off Jsiap Pantal Beru 55200 Kusle Lumpur Mabyels

lephone 1 300 86 8088 wwwi.cimh.gom

a

VAR



b4 CIMB BANK

SAMBUNMGAN JAMIMAN BANE MO: TF001G128695

4. Jeminan ini adalah jaminan yang berterusan dan tidak boleh batal dan
berkuatkuasz dari 01 ZRPTEMBRR, 2020 sshingga 31 MAC, 2021 (kemdian
daripada ini disebut 'Tarikh Mati Asal') (Initial Bxpiry Date) ialtu dua
belas (12) bulan gelepas tarikh tamat Xontrak aktau salepas
penghantaran/penyiapan terakhir mengikut mana yang terkemudian atau di dalam
keadaan di mana Kemtrak ‘dibatalkan, satu (1) tahun selepas tarikh Zontrak
dibatalkan. Penjamin hendaklah melanjutkan Tarikh mati Asal (Inifial Expiry

Date) jaminan ind untuk tempoh tambahan selama tidak melebihi gaty (1) tabun,

daripada Tarikh Mati Asal (Initial Expiry Date) (kewudian daripada iai
dissbut sebagal 'Tarikh Mati Lanjutan') (Extended Expiry Date) apabila
diminta oleh Rerajsan dan Jaminzn ini adalah dengan ini dilanjutkan. Jumlah
agregat maksimum yang Xerajaan barhak di bawah Perjanjian ini mestilah
gentiasa dipastikan tidak melabihi jumlah RINGGIT MALAYSIA:, TIGA PULUH DUA
RIBU BAHATA (RM32,000.00). '

S. hpa-apa tanggungjawab dan tangmumgan Penjamin di bawah Perjaniian ini
handaklah luput apsbila Perjaniian ini tamat pada Tarikh Mati Asal (Initiml
Expiry Date) atau Tarikh Mati Lanjutan (Extended Expiry Date) malainkan jika
sebelumnya Kersjaan telah meminta sacara bartulis kepada Penjamin untuk
membayar sejumlsh wang tertentu yang masih belum dijelaskan mengikut
peruntukan kontrak.

6. SBMUA TUNTUTAN BERKATTAN DENGAN JAMINAN INI, JIKA ADA, MESTILAH DTTERIMA
OLEH PIHAK BAMK DALAM TEMPOH SAH LAKU JAMTNAN INI ATAUPUN DALAM MASA EMPAT
(¢) MINGCU DARIPADA TAMATNYA TARIKE JAMIMAN INI, MENGIKUT MANA YANS LEBIH
KEMUDIRN.

PADA MENYAXSIEAN HAL DI ATAS pihak-pihak kepada Perjanjian ini telsh
menurunkan tandatangan dan meteri merska pada hari dan tahun yang wula-mula
‘tertulis di atas.

Ditandatangani uatuk dan bagl

untuk dan bagi pihak
pihak Penjamin di hadapan

CIMBE BANK BERHAD {13491-F)
Trade Processing Centre Kuala Lumpur

}
)
)
)
)
)
)

) Ap -
-'}&(Ail__\i ~ _ Muha
........... [ :,-.‘"1"_"." [P . A m—— e

¢ B!
!

“Teaksl) Tandatangan Yang Sah | \
Nama : Hesani Nama:

Tengiea Hahalyah Tenghu

e 5303314
Jawatan: Jawatan:
Cop bank: - Cop bank:

Mukasurat 2 daripada 2 GLC-0002

CIMB BANK BERHAD 197201001799 {1481

Trade Processing Centre 3rd Floor Wisma CIMB Me.11 Jatan 4/82A OF Jalan Pantal Bary 52200 Kuala Lumpur Maiaysia
Telsphone 1 300 88 BOGS wyw.cimb.oom



i CIMB BANK

STRICTLY PRIVATE & CONFIDENTIAL

TARIXH 1 30 MAC, 2021
NO. RUJUKAN EAMI : TF001G128695-001

PERBADANAN PRODUKTIVITI MALAYSIA
PETI SURAT 64

JALAN SULTAN

46904 PETALING JAYMA

SELANGOR DARUL EHSAN

Tuan,
PINDAAN KRPADA JAMINAN BANX NO. TF001§128595 YANG DIKELUAREAN BAGI

PIHAE MIMOS BEERHAD (No. s;aziknt: 336183 -H)

Merujuk kepada perkara tersebut di atas, Kami dengan inl membuat
pindaan seperti berikut: -

1. Adalah dimaklumkan bahawa Tarikh Mati Asal Jaminan Bank ini telah
dilanjutkan daripada 31 MAC, 2021 sehingga 31 DISEMBER, 2022.

2. Semua tuntutan dan notis - dibawah dan menurut Jaminan ini
hendaklah di terima oleh Penjamin pada atau sebelum
28 JANUARI, 2023. Selepas mana, jlka tidak, liabilitl Penjamin
yang bersabit dengannya akan dilepaskan dan Penjamin bebas daril
psebarang tanggungan dibawahnya, walaupun jaminan bank asal tidak
dipulangkan untuk pembatalan.

Lain-lain syarat adalah tidak harubah.

Pindaan inl adalah merupakan sebahagian dari Jaminan Asal dan mestilah
dikepilkan bersama salinam asal Jaminan BRBank No. TFO001Gl2B695

bertarikh 20 JANUARI, 2021.

Untuk dan bagi pihak
CIME BANK BERHAD (13491-P)
Trade Processing Centre Kuala Lumpur

CIMB BANK BERHAD 197201001788 (12181-R)
Trade Processing Centre 3rd Floor Wisma CIMB No.11 .Jalsn 4/83A Off Jalan Pental Baru 58200 Kuale Lumpur Maisyasia

Telaphona 1 300 BA 8088 www.cimb.com :

7\



